



Connecticut Department Of Transportation

12/11/2024

Vendor Ranking

Page 1 of 1

Call Order: 001 **Contract ID:** 0171-0512 **Counties:** Various
Letting Date: December 11, 2024 2:00 pm **District(s):** Norwich
Advertised on: 11/13/2024 12:00:00 AM **Contract Time:** 193 CALENDAR DAYS **Min:** **Max:**
Contract Description: ASPHALT RUBBER CHIP SEAL - DISTRICTS 1 AND 2 **Project(s):** N/A

Rank	Vendor Name	Total Bid	Percent Of Low Bid
1	Comer Contracting Inc	\$4,302,205.67	100.00%
2	All States Construction Inc.	\$4,493,379.50	104.44%



Tabulation of Bids

Contract ID: 0171-0512
Letting Date: December 11, 2024
Call Order: 001
Contract Time: 193 CALENDAR DAYS
Contract Description: ASPHALT RUBBER CHIP SEAL - DISTRICTS 1 AND 2

Counties: Various
District(s): Norwich
Project(s): N/A

Line No / Item ID		(1) Comer Contracting Inc		(2) All States Construction Inc.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1							
		Cat Alt Set:		Cat Alt Member:			
0010	0201001 (1.000)	5,000.00000	5,000.00	5,000.00000	5,000.00		
CLEARING AND GRUBBING LS							
0020	0202000 11.000	250.00000	2,750.00	100.00000	1,100.00		
EARTH EXCAVATION c.y.							
0030	0211000 220.000	30.00000	6,600.00	65.00000	14,300.00		
ANTI-TRACKING PAD s.y.							
0040	0304002 7.000	100.00000	700.00	125.00000	875.00		
PROCESSED AGGREGATE BASE c.y.							
0050	0305000 330.000	125.00000	41,250.00	150.00000	49,500.00		
PROCESSED AGGREGATE ton							
0060	0406125.20 2,342.000	160.00000	374,720.00	145.00000	339,590.00		
BITUMINOUS CONCRETE PATCHING - s.y. PARTIAL DEPTH ** See Special Provisions **							
0070	0406128.20 236.000	160.00000	37,760.00	175.00000	41,300.00		
BITUMINOUS CONCRETE PATCHING - s.y. FULL DEPTH ** See Special Provisions **							
0080	0406132 310,000.000	5.75000	1,782,500.00	6.05000	1,875,500.00		
ASPHALT RUBBER CHIP SEAL ** See s.y. Special Provisions **							
0090	0406134 45,500.000	3.55000	161,525.00	4.00000	182,000.00		
CHIP SEAL ** See Special Provisions ** s.y.							
0100	0406198 318,800.000	0.78000	248,664.00	0.88000	280,544.00		
JOINT AND CRACK SEALING OF s.y. BITUMINOUS CONCRETE PAVEMENT ** See Special Provisions **							



Tabulation of Bids

Line No / Item ID Item Description		(1) Comer Contracting Inc		(2) All States Construction Inc.			
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
0110 0406999	8,500.000	1.00000	8,500.00	1.00000	8,500.00		
ASPHALT ADJUSTMENT COST (ESTIMATED COST) ** See Special Provisions **							
0120 0407006	72,000.000	0.58000	41,760.00	0.70000	50,400.00		
CENTERLINE RUMBLE STRIPS - SINUSOIDAL MILL ** See Special Provisions **							
0130 0586600	3.000	3,250.00000	9,750.00	3,100.00000	9,300.00		
RESET CATCH BASIN							
0140 0653001	254.000	850.00000	215,900.00	750.00000	190,500.00		
CLEAN EXISTING CATCH BASIN ** See Special Provisions **							
0150 0653010	5.000	900.00000	4,500.00	850.00000	4,250.00		
CLEAN EXISTING MANHOLE ** See Special Provisions **							
0160 0703012	35.000	150.00000	5,250.00	200.00000	7,000.00		
MODIFIED RIPRAP							
0170 0815001	300.000	25.00000	7,500.00	22.00000	6,600.00		
BITUMINOUS CONCRETE LIP CURBING							
0180 0910170	30.000	150.00000	4,500.00	150.00000	4,500.00		
METAL BEAM RAIL (TYPE R-B 350)							
0190 0912503	30.000	5.00000	150.00	5.00000	150.00		
REMOVE METAL BEAM RAIL							
0200 0922501	250.000	125.00000	31,250.00	110.00000	27,500.00		
BITUMINOUS CONCRETE DRIVEWAY							
0210 0952001	(1.000)	6,000.00000	6,000.00	12,000.00000	12,000.00		
SELECTIVE CLEARING AND THINNING ** See Special Provisions **							
0220 0969062	10.000	4,000.00000	40,000.00	4,000.00000	40,000.00		
CONSTRUCTION FIELD OFFICE, MEDIUM ** See Special Provisions **							




Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		(1) Comer Contracting Inc		(2) All States Construction Inc.			
Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1		Cat Alt Set:		Cat Alt Member:			
0230	0970006	36,000.000	1.00000	36,000.00	1.00000	36,000.00	
TRAFFICPERSON (MUNICIPAL POLICE OFFICER) (ESTIMATED COST)		est.					
0240	0970007	2,000.000	80.00000	160,000.00	72.00000	144,000.00	
TRAFFICPERSON (UNIFORMED FLAGGER)		hr					
0250	0971001	(1.000)	220,000.00000	220,000.00	312,000.00000	312,000.00	
MAINTENANCE AND PROTECTION OF TRAFFIC ** See Special Provisions **		LS					
0260	0975004	(1.000)	150,000.00000	150,000.00	197,000.00000	197,000.00	
MOBILIZATION AND PROJECT CLOSEOUT		LS					
0270	0976002	231.000	1.00000	231.00	0.75000	173.25	
BARRICADE WARNING LIGHTS - HIGH INTENSITY		day					
0280	0980020	(1.000)	20,000.00000	20,000.00	12,500.00000	12,500.00	
CONSTRUCTION SURVEYING		LS					
0290	0981100	210.000	40.00000	8,400.00	40.00000	8,400.00	
42" TRAFFIC CONE		ea.					
0300	1008908	40.000	7.60000	304.00	7.60000	304.00	
CLEAN EXISTING CONDUIT		l.f.					
0310	1108163	2.000	6,137.50000	12,275.00	5,500.00000	11,000.00	
MODIFY EXISTING CONTROLLER ** See Special Provisions **		ea.					
0320	1108808	(1.000)	61.97000	61.97	200.00000	200.00	
TRAINING ** See Special Provisions **		LS					
0330	1111201	(1.000)	8,420.00000	8,420.00	8,420.00000	8,420.00	
TEMPORARY DETECTION (SITE NO. 1) ** See Special Provisions **		LS					
0340	1111202	(1.000)	8,420.00000	8,420.00	8,420.00000	8,420.00	
TEMPORARY DETECTION (SITE NO. 2) ** See Special Provisions **		LS					



Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member			(1) Comer Contracting Inc		(2) All States Construction Inc.			
Quantity and Units			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Cat Alt Set:			Cat Alt Member:		
0350	1112205	4.000	17,997.75000	71,991.00	18,000.00000	72,000.00		
RADAR DETECTOR ** See Special Provisions **								
0360	1112286	2.000	8,087.50000	16,175.00	7,500.00000	15,000.00		
360- DEGREE CAMERA ASSEMBLY ** See Special Provisions **								
0370	1112287	2.000	22,437.50000	44,875.00	22,500.00000	45,000.00		
360-DEGREE VIDEO DETECTION PROCESSOR ** See Special Provisions **								
0380	1113725	310.000	4.57000	1,416.70	4.75000	1,472.50		
23 AWG 4 TWISTED PAIR CATEGORY 6 CABLE ** See Special Provisions **								
0390	1118012	(1.000)	7,200.00000	7,200.00	7,500.00000	7,500.00		
REMOVAL AND/OR RELOCATION OF TRAFFIC SIGNAL EQUIPMENT ** See Special Provisions **								
0400	1131002	231.000	35.00000	8,085.00	30.00000	6,930.00		
REMOTE CONTROL CHANGEABLE MESSAGE SIGN								
0410	1209114	380,000.000	0.22000	83,600.00	0.22000	83,600.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" YELLOW ** See Special Provisions **								
0420	1209124	380,000.000	0.22000	83,600.00	0.22000	83,600.00		
HOT-APPLIED PAINTED PAVEMENT MARKINGS 4" WHITE ** See Special Provisions **								
0430	1209131	575.000	1.50000	862.50	1.75000	1,006.25		
HOT-APPLIED PAINTED LEGEND, ARROWS AND MARKINGS ** See Special Provisions **								
0440	1210101	500.000	0.48000	240.00	0.50000	250.00		
4" WHITE EPOXY RESIN PAVEMENT MARKINGS								
0450	1210102	190,000.000	0.48000	91,200.00	0.48000	91,200.00		
4" YELLOW EPOXY RESIN PAVEMENT MARKINGS								



Page: 5

Line No / Item ID Item Description Alt Set / Alt Member			(1) Comer Contracting Inc		(2) All States Construction Inc.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 1			Cat Alt Set:				Cat Alt Member:	
0460	1210103	190.000	0.65000	123.50	0.65000	123.50		
6" WHITE EPOXY RESIN PAVEMENT MARKINGS l.f.								
0470	1210105	300.000	5.80000	1,740.00	6.50000	1,950.00		
EPOXY RESIN PAVEMENT MARKINGS, SYMBOLS AND LEGENDS s.f.								
0480	1211001	126,900.000	1.24000	157,356.00	1.24000	157,356.00		
REMOVAL OF PAVEMENT MARKINGS s.f.								
0490	1220027	770.000	10.00000	7,700.00	10.00000	7,700.00		
CONSTRUCTION SIGNS s.f.								
0500	1300090	9.000	3,500.00000	31,500.00	1,100.00000	9,900.00		
RESET MANHOLE (UTILITY) ** See Special Provisions ** ea.								
0510	1302060	15.000	500.00000	7,500.00	275.00000	4,125.00		
ADJUST GATE BOXES ** See Special Provisions ** ea.								
0520	1806202	264.000	100.00000	26,400.00	60.00000	15,840.00		
TRUCK-MOUNTED OR TRAILER-MOUNTED IMPACT ATTENUATOR hr								
Section Totals:			\$4,302,205.67		\$4,493,379.50			
Contract Totals			\$4,302,205.67		\$4,493,379.50			
() indicates item is bid as Lump Sum								