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A PORTABLE CMS #1 N
DETOUR NOTES A MESSAGE 1 MESSAGE 2 MESSAGE #3 MESSAGE #4
1. THE CONTRACTOR MAY ONLY CLOSE THE SPECIFIED OFF RAMP. THE DETOUR MAY ONLY BE IMPLEMENTED [9] RTON RMP XX/ XX RTE 9 NB FOLLOW
DURING THE ALLOWABLE TIME PERIODS AS SPECIFIED IN SECTION 1.08.04 AND TO BE TO RAMP DETOUR
ITEM NO. 0971001A OF THE SPECIAL PROVISIONS. . 4 CLOSED XX/ XX CLOSED
63\&
2. DETOUR SIGNS ARE ONLY TO BE POSTED WHEN DETOUR IS IN EFFECT. DETOUR SIGNS ARE TO /—’-\ & *INSTALL 1/2 MILE IN ADVANCE OF THE CLOSURE.
BE COVERED OR REMOVED WHEN DETOUR IS NOT IN EFFECT.
3. DETOUR SIGNS ARE PAYABLE UNDER ITEM NO. 1220013A: CONSTRUCTION SIGNS - BRIGHT
FLUORESCENT SHEETING.
4. CMS #1: MESSAGE #1 AND #2 TO BE IMPLEMENTED ONE WEEK PRIOR TO INITIATING DETOUR.
MESSAGE #3 AND #4 TO BE IMPLEMENTED THROUGHOUT DURATION OF THE DETOUR. SEE DETAIL A FOR CLOSURE DETAILS
5. CMS #2 TO BE INSTALLED THROUGHOUT DURATION OF THE DETOUR. DETOUR /~ ™\
80-9707
NORTH -
6. EXACT LOCATIONS OF CMS AND DETOUR SIGNING TO BE VERIFIED IN THE FIELD BY THE ENGINEER. Eiggié
7. THE CONTRACTOR IS TO NOTIFY DISTRICT 2 CONSTRUCTION, THE DIVISION OF TRAFFIC ENGINEERING, S
THE TOWNS OF CHESTER AND HADDAM, AND ALL EMERGENCY SERVICES AT LEAST ONE WEEK PRIOR TO
INITIATING THE DETOUR. [ @ )
8.  INSTALL SIGN NOS. 80-9001 (RAMP CLOSED) AND 31-1119 (DO NOT ENTER) ON TYPE III CONSTRUCTION . ’
BARRICADES.

9. TYPE III CONSTRUCTION BARRICADES ARE TO BE INSTALLED FULLY ACROSS THE RAMP. Hollow
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DETOUR NOTES SouTH
1. THE CONTRACTOR MAY ONLY CLOSE THE SPECIFIED OFF RAMP. THE DETOUR MAY ONLY BE IMPLEMENTED (o]
DURING THE ALLOWABLE TIME PERIODS AS SPECIFIED IN SECTION 1.08.04 AND DETOUR ™\ 9
ITEM NO. 0971001A OF THE SPECIAL PROVISIONS.
SOUTH - <
2. DETOUR SIGNS ARE ONLY TO BE POSTED WHEN DETOUR IS IN EFFECT. DETOUR SIGNS ARE TO <=
BE COVERED OR REMOVED WHEN DETOUR IS NOT IN EFFECT. 9 e ~ )
. :
3. DETOUR SIGNS ARE PAYABLE UNDER ITEM NO. 1220013A: CONSTRUCTION SIGNS - BRIGHT _ . £
FLUORESCENT SHEETING. <=
4., CMS #1: MESSAGE #1 AND #2 TO BE IMPLEMENTED ONE WEEK PRIOR TO INITIATING DETOUR. ) ’
MESSAGE #3 AND #4 TO BE IMPLEMENTED THROUGHOUT DURATION OF THE DETOUR. 7~ "\ [peTouR
5. CMS #2 TO BE INSTALLED THROUGHOUT DURATION OF THE DETOUR. SOUTH
6. EXACT LOCATIONS OF CMS AND DETOUR SIGNING TO BE VERIFIED IN THE FIELD BY THE ENGINEER. O
7. THE CONTRACTOR IS TO NOTIFY DISTRICT 2 CONSTRUCTION, THE DIVISION OF TRAFFIC ENGINEERING, 7 3
THE TOWNS OF CHESTER AND HADDAM, AND ALL EMERGENCY SERVICES AT LEAST ONE WEEK PRIOR TO <ﬂ
INITIATING THE DETOUR. \ y
8. INSTALL SIGN NOS. 80-9001 (RAMP CLOSED) AND 31-1119 (DO NOT ENTER) ON TYPE III CONSTRUCTION DETOUR
BARRICADES.
9.  TYPE III CONSTRUCTION BARRICADES ARE TO BE INSTALLED FULLY ACROSS THE RAMP. . /—_\ PpeTouR
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DETOUR NOTES

1.

THE CONTRACTOR SHALL CLOSE THE RAMPS FROM ROUTE 9SB TO ROUTE 82EB
AND FROM ROUTE 9 NB TO ROUTE 82EB (SEE DRAWING DTR-04) SIMULTANEOUSLY.
THE DETOURS MAY ONLY BE IMPLEMENTED DURING THE ALLOWABLE TIME PERIODS

FLUORESCENT SHEETING.
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AS SPECIFIED IN SECTION 1.08.04 AND ITEM NO. 0971001A OF THE SPECIAL PROVISIONS. oy
s
DETOUR SIGNS ARE ONLY TO BE POSTED WHEN DETOUR IS IN EFFECT. DETOUR SIGNS ARE TO g
BE COVERED OR REMOVED WHEN DETOUR IS NOT IN EFFECT. .
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CMS #1: MESSAGE #1 AND #2 TO BE IMPLEMENTED ONE WEEK PRIOR TO INITIATING DETOUR. 82
#4 TO BE IMPLEMENTED THROUGHOUT DURATION OF THE DETOUR.
EXACT LOCATIONS OF CMS AND DETOUR SIGNING TO BE VERIFIED IN THE FIELD BY THE ENGINEER. — [ @ )
154 L )
THE CONTRACTOR IS TO NOTIFY DISTRICT 2 CONSTRUCTION, THE DIVISION OF TRAFFIC ENGINEERING,
THE TOWNS OF CHESTER AND HADDAM, AND ALL EMERGENCY SERVICES AT LEAST ONE WEEK PRIOR TO o
%,
INSTALL SIGN NOS. 80-9001 (RAMP CLOSED) AND 31-1119 (DO NOT ENTER) ON TYPE III CONSTRUCTION Y
TYPE III CONSTRUCTION BARRICADES ARE TO BE INSTALLED FULLY ACROSS THE RAMP.
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DETOUR NOTES

1. THE CONTRACTOR SHALL CLOSE THE RAMPS FROM ROUTE 9SB TO ROUTE 82EB DETOUR f )
(SEE DRAWING DTR-03) AND FROM ROUTE 9 NB TO ROUTE 82EB SIMULTANEOUSLY. EAST
THE DETOURS MAY ONLY BE IMPLEMENTED DURING THE ALLOWABLE TIME PERIODS
AS SPECIFIED IN SECTION 1.08.04 AND ITEM NO. 0971001A OF THE SPECIAL PROVISIONS. 82
2. DETOUR SIGNS ARE ONLY TO BE POSTED WHEN DETOUR IS IN EFFECT. DETOUR SIGNS ARE TO
BE COVERED OR REMOVED WHEN DETOUR IS NOT IN EFFECT. 1 ) DETOUR
S 7 EAST

3. DETOUR SIGNS ARE PAYABLE UNDER ITEM NO. 1220013A: CONSTRUCTION SIGNS - BRIGHT
FLUORESCENT SHEETING.

4. CMS #1: MESSAGE #1 AND #2 TO BE IMPLEMENTED ONE WEEK PRIOR TO INITIATING DETOUR.
MESSAGE #3 AND #4 TO BE IMPLEMENTED THROUGHOUT DURATION OF THE DETOUR.

5. EXACT LOCATIONS OF CMS AND DETOUR SIGNING TO BE VERIFIED IN THE FIELD BY THE ENGINEER.

6. THE CONTRACTOR IS TO NOTIFY DISTRICT 2 CONSTRUCTION, THE DIVISION OF TRAFFIC ENGINEERING,
THE TOWNS OF CHESTER AND HADDAM, AND ALL EMERGENCY SERVICES AT LEAST ONE WEEK PRIOR TO
INITIATING THE DETOUR.
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7. INSTALL SIGN NOS. 80-9001 (RAMP CLOSED) AND 31-1119 (DO NOT ENTER) ON TYPE III CONSTRUCTION
BARRICADES.

8. TYPE III CONSTRUCTION BARRICADES ARE TO BE INSTALLED FULLY ACROSS THE RAMP.
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